STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 07/ 04 I N TUOLUWNE COUNTY AT JAMESTOMN AT 12/ 08/ 04
CONTRACT NUMBER 10- 0E5104 I NTERSECTI ON OF ROUTE 49 AND CONTRACT CODE 'B '
LOCATI ON 10- TUO-49-14.7 RAVWH DE ROAD AND HUMBUG STREET 24 CONTRACT | TEMS
I NSTALL SI GNALS FEDERAL Al D ACST-P049-(133)E

PHG P049- (133) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 20 FUND TOTAL HB1 376, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 6 ENG NEERS EST 237, 000. 00 AMOUNT UNDER 45, 879. 00 PERCENT UNDER EST 19. 36
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 191, 121. 00 4 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512
00565144
10556 COwvBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
2 219, 124. 00 3 RI CHARD A HEAPS ELECTRI CAL 916 386- 8857
CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
3 222,598. 00 1 TENNYSON ELECTRI C I NC 925 606-1038
00717998
7275 NATI ONAL DRI VE FAX 925 606- 7656
LI VERMORE CA 94550
4 234, 277.00 6 MARTI N GENERAL ENG NEERI NG | NC 916 989-8187
00844279
133 CANYON RI M DRI VE FAX 916 989-8191
FOLSOM CA 95630
5 291, 500. 00 5 W BRADLEY ELECTRI C | NC 415 898-1400
00390741
90 HI LL ROAD FAX 415 493- 2554

NOVATO CA 94945



10- OE5104
10- TUO-49-1
12/ 07/ 04

324, 035. 00

2

STEI NY AND COVPANY | NC

P O BOX 3008
VALLEJO CA 94590

Bl D245
PAGE 2
12/ 08/ 04

707 552-6900
00161273
FAX 707 554-6347



10- OE5104 Bl D245

10- TUO-49-1 PAGE 3
12/ 07/ 04 12/ 08/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTERLI NE STRI PI NG ITEMS 8 THRU 11, 15 AND 21 THRU 23 (PARTIAL)
ELK GROVE CA
FARWEST SAFETY I TEMS 5, 12 AND 18 THRU 20
LoD CA
FOLSOM LAKE ASPHALT | TEMS 13, 14, 16 AND 17
FOLSOM CA
SJD | TEM 6 ( PARTI AL)

CAKDALE CA



10- OE5104 Bl D245

10- TUO-49-1 PAGE 4

12/ 07/ 04 12/ 08/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAI LEYS TRENCHLESS BORI NG

RANCHO MURI ETA CA
CENTERLI NE STRI PI NG STRI PI NG AND LEAD COWVPLI ANCE PLAN ( PARTI AL)
ELK GROVE CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS, SI GNS
LODI CA
FARWEST SAFETY | NC PORTABLE CHANGEABLE MESSAGE SI GN
LODI CA
GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN

FOUNTAI N VALLEY CA

MARTI N BROTHERS | NC ROADWORK ( PARTI AL)
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AZ CORPORATI ON STRI PE, TRAFFI C CONTROL, CONSTRUCTI ON AREA SI GNS ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP COVPANY STRI PI NG
FREMONT CA
PACI FI C EXCAVATI ON SI GNALS AND LI GHTI NG
ELK GROVE CA

CONTI NUED ON NEXT PAGE



10- OE5104 Bl D245

10- TUO-49-1 PAGE 5

12/ 07/ 04 12/ 08/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
THOVAS AND PRATT WATER PCLLUTI ON CONTRCL PLAN AND TRAFFI C CONTRCL ( PARTI AL)
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ADVANCE CUTTI NG TRENCHI NG
SAN JOSE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VISILIA CA
MARTI N ENG NEERI NG ROADWORK
FOLSOM CA
THOVAS AND PRATT WATER POLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG AND SI GNS
FREMONT CA
GEORCE REED ROADWAY WORK
SONORA CA

CONTI NUED ON NEXT PAGE



10- OE5104
10- TUO-49-1
12/ 07/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
12/ 08/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SJD
OAKDALE CA

THOVAS AND PRATT
PI NOLE CA

TRAFFI C CONTROL

WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN



10- OE5104 Bl D245

10- TUO- 49- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
12/ 07/ 04 12/ 08/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 300. 00* 300. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 074028 TEMPORARY FI BER ROLL M 25 25. 00 625. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 600. 00* 1, 600. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 500. 00* 1, 500. 00
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 350 9. 00 3, 150. 00
STRI PE
9 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 56 5. 00 280. 00
10 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 21 20. 00 420. 00
11 (S) 150722 REMOVE PAVENMENT MARKER EA 68 5. 00 340. 00
12 150742 REMOVE ROADSI DE S| GN EA 9 40. 00 360. 00
13 152402 ADJUST WATER VALVE COVER TO GRADE EA 1 200. 00 200. 00
14 190101 ROADWAY EXCAVATI ON VB 16 525. 00 8, 400. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 700. 00* 3, 700. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1.8 1, 000. 00 1, 800. 00
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 130 105. 00 13, 650. 00
18 566011 ROADSI DE SI GN - ONE POST EA 7 140. 00 980. 00
19 566012 ROADSI DE SI GN - TWO POST EA 3 220. 00 660. 00
20 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 90. 00 180. 00
METHOD)
21 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 52 50. 00 2, 600. 00
22 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 530 6. 00 3, 180. 00
( SPRAYABLE)
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 80 6. 00 480. 00
24 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 134, 216. 00* 134, 216. 00

TOTAL 191, 121. 00
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10- OE5104
10- TUO-49-1
12/ 07/ 04

143215. 00
219, 124. 00

SUMMARY

OF

REMA

131650.
222, 598. 00

FOURTH
Bl D AMOUNT

4, 000. 00* 4000
10, 000. 00~ 10000
86. 00 2150
3, 000. 00 3000
3, 500. 00* 3500
12, 000. 00* 12000
9, 000. 00* 9000
14. 30 5005
6. 50 364
47.00 987
2.50 170
165. 00 1485
740. 00 740
762. 00 12192
4, 000. 00* 4000
2,480. 00 4464
140. 00 18200
468. 00 3276
800. 00 2400
120. 00 240.
59. 00 3068
4.40 2332
8. 80 704.
131, 000. 00* 131000
234, 277.00

Bl D245
PAGE 8
12/ 08/ 04
FI FTH
Bl D AMOUNT
1, 000. 00* 1000
2, 500. 00* 2500
40. 00 1000
1, 000. 00 1000
2, 900. 00* 2900
25, 000. 00* 25000
6, 000. 00* 6000
13. 00 4550
6. 00 336
40. 00 840.
2.00 136
150. 00 1350
740. 00 740
762. 00 12192
4, 300. 00* 4300
2,480. 00 4464
140. 00 18200
235. 00 1645
285. 00 855
150. 00 300
54. 00 2808
4.00 2120
8. 00 640.
196, 624. 00* 196624.
291, 500. 00



10- OE5104 Bl D245

10- TUO-49-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
12/ 07/ 04 12/ 08/ 04
| TEM SI XTH
Bl D AMOUNT
1 8, 135. 00* 8135. 00
2 500. 00* 500. 00
3 5. 00 125. 00
4 500. 00 500. 00
5 2, 900. 00* 2900. 00
6 20, 000. 00* 20000. 00
7 6, 000. 00* 6000. 00
8 13. 00 4550. 00
9 6. 00 336. 00
10 40. 00 840. 00
11 2.00 136. 00
12 120. 00 1080. 00
13 600. 00 600. 00
14 1, 320. 00 21120. 00
15 2,500. 00* 2500. 00
16 825. 00 1485. 00
17 204. 00 26520. 00
18 320. 00 2240. 00
19 520. 00 1560. 00
20 170. 00 340. 00
21 54. 00 2808. 00
22 4.00 2120. 00
23 8. 00 640. 00
24 217, 000. 00* 217000. 00

_|
9

324, 035. 00



